STATE OF CALIFORNIA B I
BID OPENING DATE 11/30/11
CONTRACT NUMBER 09-349104
LOCATION 09-KER-14-35.4
09-KER-14-37.3
09-KER-58-R107.6
DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0
PROPOSALS ISSUED 9 FUND TOTAL  HM3
NUMBER OF BIDDERS 4 ENGINEERS EST 873,765.33
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID
1 929,929.00 1
2 994,439.15 4
3 1,045,348.00 2
4 1,075,892.08 3

D SUMMARY

IN KERN COUNTY AT VARIOUS LOCATIONS

REHAB FIVE BRIDGE DECKS

o\°

DEPARTMENT OF TRANSPORTATION

CONTRACT CODE

BID211
PAGE 1
12/05/11
1 F 1

29 CONTRACT ITEMS

FEDERAL AID NONE

0 TOTAL NUMBER OF WORKING DAYS

AMOUNT OVER 56,163.67

BIDDER INFORMATION

(NAME/ADDRESS/LOCATION)

TRUESDELL CORPORATION OF
CALIFORNIA INC

1310 W 23RD STREET

TEMPE AZ 85282

AMERICAN CIVIL CONSTRUCTORS
WEST COAST INC

3701 MALLARD DRIVE

BENICIA CA 94510

MYERS AND SONS CONSTRUCTION LP

2554 MILLCREEK DRIVE
SACRAMENTO CA 95833

PETERSON-CHASE GENERAL
ENGINEERING CONSTRUCTION INC
1792 KAISER AVENUE

IRVINE CA 92614

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

707 746-8028
00526319
707 747-0593

916 649-4504
00944155
916 920-2246

949 252-0441
00615876
949 252-0266

PERCENT OVER EST

SB

SB

SB

SB

65

6.43

PREF

PREF

PREF

PREF

CLAIMED

CLAIMED

CLAIMED

CLAIMED



09-349104 BID211

09-KER-14-3 SUMMARY O F REMAINING BIDDERS PAGE 2

11/30/11 12/05/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 A B S L CONSTRUCTION ITEM 10
HAYWARD CA

GRANITE CONSTRUCTION ITEMS 17 AND 18
BAKERSFIELD CA

MANERI TRAFFIC ITEM 5
FALLBROOK CA

RAMPART HYDRO SERVICE ITEM 11
CORAOPOLIS PA

STERNDAHL ENTERPRISES ITEMS 26 THRU 28
SUN VALLEY CA



BIDDER ID

09-349104
09-KER-14-3
11/30/11

NAME AND ADDRESS

SUMMARY

LIST

0]

)

F

F

REMAINING

BID211
PAGE 3
12/05/11

BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 CAL STRIPE ITEMS 8, 9, 16 AND 26 THRU 28
COLTON CA
ED SAFETY SERVICES ITEM 6
LODI CA
GRANITE CONSTRUCTION ITEMS 12, 17 AND 25
BAKERSFIELD CA
RAMPART HYDRO SERVICES ITEM 11
CORAOPOLIS PA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 ABSL CONSTRUCTION REMOVE CONCRETE DECK SURFACE

HAYWARD CA

CAL STRIPE
COLTON CA

GRANITE CONSTRUCTION INC
BAKERSFIELD CA

RAMPORT HYDRO SERVICES
CARAOPOLIS PA

STRIPING AND MARKERS

AC PAVING AND RELATED

REMOVE CONCRETE DECK SURFACE WITH HYDRIDEMS



09-349104
09-KER-14-3
11/30/11

BIDDER ID NAME AND ADDRESS

SUMMARY

LIST
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F
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REMAINING

BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 4
12/05/11

03

CAL STRIPE INC
COLTON CA

DIVERSIFED CONRETE CUTTING
SPARKS NV

PAVEMENT RECYCLING SYSTEMS
MIRA LOMA CA

RAMPART HYDROSERVICE
CORAOPOLIS PA

ITEMS 8, 9 AND 26 THRU 28

ITEMS 14 AND 18

ITEMS 10 AND 12

ITEM 11



09-349104 BID211

09-KER-14-3 CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
11/30/11 12/05/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 500.00 500.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 4,500.00 4,500.00
PROGRAM
3 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 6 50.00 300.00
4 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 500.00 500.00
5 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 10,000.00 10,000.00
6 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 50,000.00 50,000.00
7 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 3,000.00 3,000.00
8 150711 REMOVE PAINTED TRAFFIC STRIPE LF 3,630 .10 363.00
9 150722 REMOVE PAVEMENT MARKER EA 98 .10 9.80
10 150870 REMOVE CONCRETE DECK SURFACE SQFT 29,951 2.40 71,882.40
11 043445 REMOVE CONCRETE DECK SURFACE SQFT 4,284 21.00 89,964.00
(HYDRODEMO)
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,560 11.50 29,440.00
13 153223 REMOVE UNSOUND CONCRETE CF 119 10.00 1,190.00
14 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 44,599 .25 11,149.75
15 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM 13,000.00 13,000.00
16 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 5,000.00 5,000.00
17 390132 HOT MIX ASPHALT (TYPE A) TON 440 257.00 113,080.00
18 394053 SHOULDER RUMBLE STRIP STA 11 1,850.00 20,350.00
(HMA, GROUND-IN INDENTATIONS)
19 (F) 510053 STRUCTURAL CONCRETE, BRIDGE cY 34.5 775.00 26,737.50
20 511118 CLEAN EXPANSION JOINT LF 160 20.00 3,200.00
21 511124 RAPID SETTING CONCRETE (PATCH) CF 115 10.00 1,150.00
22 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 3,772 60.00 226,320.00
23 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 40,315 2.95 118,929.25
24 519088 JOINT SEAL (MR 1") LF 160 30.00 4,800.00
25 720118 ROCK SLOPE PROTECTION (2T, METHOD A) cY 89 145.00 12,905.00
26 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 5,850 2.50 14,625.00
27 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 53 22.00 1,166.00
28 850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 41 105.00 4,305.00
29 999990 MOBILIZATION LS LUMP SUM 91,562.30 91,562.30

TOTAL 929,929.00



09-349104 BID211
09-KER-14-3 SUMMARY O F REMAINING BIDDERS PAGE 6
11/30/11 12/05/11
ITEM SECOND THIRD FOURTH
BID AMOUNT BID AMOUNT BID AMOUNT
1 1,000.00 1000.00 2,000.00 2000.00 6,000.00 6000.00
2 2,000.00 2000.00 1,500.00 1500.00 1,080.00 1080.00
3 300.00 1800.00 400.00 2400.00 240.00 1440.00
4 4,000.00 4000.00 250.00 250.00 480.00 480.00
5 6,000.00 6000.00 8,000.00 8000.00 8,640.00 8640.00
6 75,000.00 75000.00 100,000.00 100000.00 59,200.00 59200.00
7 1,800.00 1800.00 7,500.00 7500.00 11,730.00 11730.00
8 2.40 8712.00 2.25 8167.50 2.20 7986.00
9 1.20 117.60 1.00 98.00 1.10 107.80
10 1.25 37438.75 1.50 44926 .50 3.60 107823.60
11 19.00 81396.00 12.50 53550.00 24.70 105814.80
12 17.00 43520.00 16.00 40960.00 21.80 55808.00
13 80.00 9520.00 50.00 5950.00 25.00 2975.00
14 .20 8919.80 .25 11149.75 .52 23191.48
15 40,000.00 40000.00 12,500.00 12500.00 17,648.00 17648.00
16 1,800.00 1800.00 1,500.00 1500.00 1,650.00 1650.00
17 275.00 121000.00 255.00 112200.00 154.00 67760.00
18 680.00 7480.00 265.00 2915.00 1,332.00 14652.00
19 950.00 32775.00 795.00 27427.50 939.00 32395.50
20 17.00 2720.00 10.00 1600.00 30.00 4800.00
21 26.00 2990.00 95.00 10925.00 25.00 2875.00
22 81.00 305532.00 95.00 358340.00 99.00 373428.00
23 2.00 80630.00 2.25 90708.75 1.42 57247.30
24 35.00 5600.00 25.00 4000.00 26.40 4224 .00
25 300.00 26700.00 265.00 23585.00 172.90 15388.10
26 1.20 7020.00 1.00 5850.00 1.10 6435.00
27 30.00 1590.00 30.00 1590.00 27.50 1457.50
28 58.00 2378.00 55.00 2255.00 55.00 2255.00
29 75,000.00 75000.00 103,500.00 103500.00 81,400.00 81400.00
TOT 994,439.15 1,045,348.00 1,075,892.08




